

**CONTRACT DOCUMENTS, SPECIFICATIONS
AND
CONTRACT DRAWINGS**

FOR

**E. LOCKWOOD ST. DRAINAGE
UTILITIES IMPROVEMENT**

**CITY OF COVINGTON
CCE PROJECT NO. 120-102**



ADDENDUM NO. 3

DATE ISSUED: October 07, 2020

ORIGINAL BID DATE: October 01, 2020 at 10:00 AM

REVISED BID DATE: October 15, 2020 at 10:00 AM

BID LOCATION: City Hall Conference Room
City Hall
317 N. Jefferson Ave
Covington, LA 70433

This addendum shall be part of the Contract Documents as provided in the Instructions to Bidders.

The following items are issued to add to, modify, and clarify the Contract Documents. These items shall have full force and effect as the Contract Documents, and the cost involved shall be included in the bid prices.

Acknowledge receipt of the addendum by inserting its number and date on the Bid Form of the Bid Documents. Failure to do so may subject the bidder to rejection.

This Addendum No. 3 consists of 1 page(s) including all attachments.

GENERAL

1. Due to approaching Hurricane Delta, the Bid date has been postponed to the following date: **October 15, 2020 at 10:00am.**